STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 23

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

02/ 22/ 06
05- 04104
05- SCR-17-9.4/9.6

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 948, 948. 00

4,462, 397. 00

4,799, 909. 00

3, 480, 053. 00

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY

I N SANTA CRUZ COUNTY NEAR SCOTTS
VALLEY FROM 0.1 KM SOUTH OF LAUREL

ROAD TO 0.4 KM NORTH OF LAUREL
ROAD

W DEN ROADWAY AND SHOULDER

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 07/ 06

CONTRACT CODE 'B '

78 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

831 724-1011
00000089
831 768-4021

916 852-5530
00745029
916 852-5533

916 635-9370
00331359
916 635-1527

4, 326, 000
3, 800, 666. 00 AMOUNT OVER 148, 282. 00
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA 95077

4 VI KI NG CONSTRUCTI ON' COVPANY
:DNS BOX 1508 FAX
RANCHO CORDOVA CA 95741

2 C C WERS | NC
P O BOX 2948 FAX
RANCHO CORDOVA CA 95741-2948

1 ANDERSON PACI FI C ENG NEERI NG

OTHER REASON NT AWDCONSTRUCTI ON | NC

1390 NORMAN AVENUE
SANTA CLARA CA 95054

FAX

408 970-9900
00245215
408 970-9975

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

460

PERCENT OVER EST 3. 90

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 04104 Bl D245

05- SCR-17-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 22/ 06 03/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL COLD PLANE
HAYWARD CA
ACL CONCRETE BARRI ER ( PARTI AL)
PAMONA CA
ADVANCED ENVI RONMENTAL LEAD HAUL OFF
CORTE MADERA CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
Cl R MELE ELECTRI C ELECTRI C MONI TORI NG
RI CHMOND CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
JOHNSON WESTERN GUNI TE SHOTCRETE
SAN LEANDRO CA
K C | ENVI RONMENTAL LANDSCAPI NG
SAN LU S OBI SPO CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
HAYWARD CA

CONTI NUED ON NEXT PAGE



05- 04104 Bl D245

05- SCR-17-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 22/ 06 03/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 THOVAS AND PRATT LEAD COVPLI ANCE PLAN AND CONSTRUCTI ON AREA SI GNS
VALLEJO CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)

OAKLAND CA



05- 04104
05- SCR-17-9
02/ 22/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 07/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POVONA CA

CENTRAL FENCE
SACRAMENTO CA

Cl R MELE ELECTRIC
RI CHMOND CA

FONTANA STEEL
STOCKTON CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

MALCOLM DRI LLI NG
HAYWARD CA

OGRADY PAVI NG
MOUNTAI N VI EW CA

THOVAS AND PRATT
VALLEJO CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

BRI DGE RAI L

VETAL BEAM GUARD RAI L

ELECTRI CAL

REBAR

LANDSCAPI NG

STRI PI NG

Pl LI NG

PAVI NG

CONSTRUCTI ON AREA SI GNS

VEDI AN RAI L



05- 04104 Bl D245

05- SCR-17-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 22/ 06 03/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CTM BRI DGE CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CENTRAL FENCE METAL BEAM GUARD RAI L ( PARTI AL)
SACRAMENTO CA
CI R MELE ELECTRI CAL ELECTRI CAL ( PARTI AL)
RI CHMOND CA
HARRI S SALI NAS REBAR ( PARTI AL)
LI VERMORE CA
K C | ENVI RONMVENTAL LANDSCAPI NG ( PARTI AL)
SAN LU S OBI SPO CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG ( PARTI AL)
MENLO PARK CA
MALCOLM DRI LLI NG CAST I N DRI LLED HCOLE PI LES ( PARTI AL)
HAYWARD CA
PAVEX CONSTRUCTI ON DI VI SI ON ASPHALT CONCRETE PAVI NG ( PARTI AL)
WATSONVI LLE CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
EL SOBRANTE CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN
EL SOBRANTE CA
VANGUARD CONSTRUCTI ON ROAD CONCRETE BARRI ER ( PARTI AL)

OAKLAND CA



05- 04104
05- SCR-17-9
02/ 22/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6

03/ 07/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
CH NO HILLS CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONDON J OHNSON
OAKLAND CA

EMERY LANDSCAPI NG
APTCS CA

HARRI S SALI NAS
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

OGRADY PAVI NG
MOUNTAI N VI EW CA

THOVAS AND PRATT
EL SOBRANTE CA

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

CAST IN DRI LLED HOLE

LANDSCAPI NG AND | RRI GATI ON

REBAR

STRI PI NG

ASPHALT CONCRETE PAVI NG

LEAD MONI TORI NG AND TRAI NI NG



05- 04104 Bl D245

05- SCR-17-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
02/ 22/ 06 03/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 750 32.00 24,000. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 8, 000. 00 8, 000. 00
4 (S) 074028 TEMPORARY FI BER ROLL M 1,610 16. 00 25, 760. 00
5 074029 TEMPORARY SI LT FENCE M 430 19. 00 8,170. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4,500. 00 4, 500. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 4, 500. 00 4, 500. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
9 074041 STREET SWEEPI NG LS LUWP SUM 10, 000. 00 10, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 000. 00 7, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 252,701. 00 252,701. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 000. 00 3, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 290. 00 37, 700. 00
14 (S) 038165 QUI CKCHANGE MOVEABLE BARRI ER SYSTEM M 400 950. 00 380, 000. 00
15 (S) 038166 SAFEGUARD LI NK SYSTEM M 240 1, 350. 00 324, 000. 00
16 (S) 038167 TEMPORARY CRASH CUSHI ON ( ADI EM EA 4 24,000. 00 96, 000. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 610 20. 00 12, 200. 00
18 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 690 3.20 5, 408. 00
STRI PE
19 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,340 2.20 5, 148. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 990 1.60 1,584.00
21 150805 REMOVE CULVERT M 36 250. 00 9, 000. 00
22 150823 REMOVE DOWNDRAI N M 120 7.00 840. 00
23 152320 RESET ROADSI DE SI GN EA 4 200. 00 800. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 9, 180 9. 00 82, 620. 00
25 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 380 46. 00 17, 480. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 20, 000. 00 20, 000. 00
27 170101 DEVELOP WATER SUPPLY LS LUMP SUM 500. 00 500. 00
28 190101 ROADWAY EXCAVATI ON VB 220 450. 00 99, 000. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 209 56. 00 11, 704. 00
31 (F) 192030 STRUCTURE EXCAVATI ON ( SLOPE PROTECTI ON) VB 410 140. 00 57, 400. 00
32 (F) 192054 STRUCTURE EXCAVATI ON ( TYPE Z- 3) VB 136 289. 00 39, 304. 00
(AERI ALLY DEPGCSI TED LEAD)
33 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 124 132. 00 16, 368. 00
34 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00 20, 000. 00
35 (S) 202007 DUFF M 3,170 6. 00 19, 020. 00



05- 04104 Bl D245

05- SCR-17- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 22/ 06 03/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203021 FI BER ROLLS M 340 20. 00 6, 800. 00
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00 20, 000. 00
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
39 260201 CLASS 2 AGGREGATE BASE VB 120 200. 00 24, 000. 00
40 390155 ASPHALT CONCRETE ( TYPE A) TONN 1, 230 125. 00 153, 750. 00
41 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 660 130. 00 85, 800. 00
42 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 6 300. 00 1, 800. 00
AREA)
43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 28 54. 00 1,512. 00
44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 65. 00 1, 495. 00
45 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 1, 500. 00 7,500. 00
46 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 613 450. 00 275, 850. 00
Pl LI NG
47 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 548 1, 350. 00 739, 800. 00
48 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 4 2,000. 00 8, 000. 00
(TYPE EQ
49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 3, 700. 00 7, 770. 00
50 (S) 519117 JONT SEAL (MR 30 MV) M 18 100. 00 1, 800. 00
51 (S) 519120 JONT SEAL (MR 15 MV M 6 100. 00 600. 00
52 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 186, 560 1. 80 335, 808. 00
53 (S) 597600 PREPARE AND PAI NT CONCRETE M2 130 26. 00 3, 380. 00
54 664015 450 MM CORRUGATED STEEL PI PE M 39 600. 00 23, 400. 00
(2.01 MV THI CK)
55 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 25 750. 00 18, 750. 00
(2.01 MV THI
56 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 2.4 2,000. 00 4, 800. 00
(2.77 MM THI CK)
57 705044 450 MM STEEL FLARED END SECTI ON EA 2 200. 00 400. 00
58 721011 ROCK SLOPE PROTECTI ON VB 200 170. 00 34, 000. 00
(BACKI NG NO. 2, METHOD B)
59 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 165 625. 00 103, 125. 00
60 729010 ROCK SLOPE PROTECTI ON FABRI C MR 750 2. 00 1, 500. 00
61 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 220 7.00 1, 540. 00
62 820132 OBJECT MARKER (TYPE L) EA 8 120. 00 960. 00
63 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 270 83. 00 22, 410. 00
64 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 000. 00 6, 000. 00
65 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 750. 00 3, 750. 00
66 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 750. 00 5, 500. 00



05- 04104 Bl D245

05- SCR-17- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 22/ 06 03/ 07/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 839710 CONCRETE BARRI ER ( TYPE 60S) M 380 320. 00 121, 600. 00

68 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 334 440. 00 146, 960. 00

69 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 55 40. 00 2, 200. 00

70 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 210 . 60 3, 126. 00
( SPRAYABLE)

71 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 3. 00 600. 00

72 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 660 2.00 5, 320. 00
(BROKEN 5.18 M- 2.14 M

73 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,110 3.50 3, 885. 00

74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 450 5. 00 2, 250. 00

75 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) LS LUMP SUM 15, 000. 00 15, 000. 00

76 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 45, 000. 00 45, 000. 00

77 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00

78 999990 MOBI LI ZATI ON LS LUMP SUM 41, 000. 00 41, 000. 00

TOTAL 3, 948, 948. 00



05- 04104 Bl D245
05- SCR-17-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
02/ 22/ 06 03/ 07/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12. 00 9000. 00 10. 00 7500. 00 8. 00 6000. 00
2 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
3 15, 000. 00 15000. 00 25, 000. 00 25000. 00 8, 000. 00 8000. 00
4 15. 00 24150. 00 30. 00 48300. 00 10. 00 16100. 00
5 15. 00 6450. 00 12. 00 5160. 00 9. 00 3870. 00
6 7, 500. 00 7500. 00 10, 000. 00 10000. 00 5, 600. 00 5600. 00
7 7,500. 00 7500. 00 20, 000. 00 20000. 00 2,500. 00 2500. 00
8 500. 00 1000. 00 750. 00 1500. 00 500. 00 1000. 00
9 5, 000. 00 5000. 00 50, 000. 00 50000. 00 28, 000. 00 28000. 00
10 10, 000. 00 10000. 00 10, 000. 00 10000. 00 12, 000. 00 12000. 00
11 150, 000. 00 150000. 00 175, 000. 00 175000. 00 50, 000. 00 50000. 00
12 25, 000. 00 25000. 00 50, 000. 00 50000. 00 16, 000. 00 16000. 00
13 200. 00 26000. 00 130. 00 16900. 00 120. 00 15600. 00
14 1, 200. 00 480000. 00 1,425. 00 570000. 00 800. 00 320000. 00
15 1, 000. 00 240000. 00 1, 600. 00 384000. 00 275.00 66000. 00
16 20, 000. 00 80000. 00 27,000. 00 108000. 00 2, 000. 00 8000. 00
17 20. 00 12200. 00 20. 00 12200. 00 11.00 6710. 00
18 2.00 3380. 00 4.00 6760. 00 12. 00 20280. 00
19 1.00 2340. 00 2.40 5616. 00 5. 00 11700. 00
20 1.00 990. 00 2.40 2376. 00 1.00 990. 00
21 200. 00 7200. 00 200. 00 7200. 00 250. 00 9000. 00
22 100. 00 12000. 00 160. 00 19200. 00 25.00 3000. 00
23 250. 00 1000. 00 225.00 900. 00 200. 00 800. 00
24 8. 00 73440. 00 9. 40 86292. 00 7.00 64260. 00
25 200. 00 76000. 00 75. 00 28500. 00 70. 00 26600. 00
26 20, 000. 00 20000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
27 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00
28 75. 00 16500. 00 130. 00 28600. 00 110. 00 24200. 00
29 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
30 150. 00 31350. 00 90. 00 18810. 00 75. 00 15675. 00
31 50. 00 20500. 00 50. 00 20500. 00 85. 00 34850. 00
32 250. 00 34000. 00 400. 00 54400. 00 238. 00 32368. 00
33 125. 00 15500. 00 65. 00 8060. 00 150. 00 18600. 00
34 15, 000. 00 15000. 00 17, 000. 00 17000. 00 12, 000. 00 12000. 00
35 3.00 9510. 00 2.00 6340. 00 3.00 9510. 00
36 20. 00 6800. 00 20. 00 6800. 00 13. 00 4420. 00
37 5, 000. 00 5000. 00 20, 000. 00 20000. 00 11, 500. 00 11500. 00
38 10, 000. 00 10000. 00 9, 000. 00 9000. 00 8, 700. 00 8700. 00
39 75. 00 9000. 00 100. 00 12000. 00 165. 00 19800. 00




05- 04104 Bl D245

05- SCR-17-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 11

02/ 22/ 06 03/ 07/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 175. 00 215250. 00 140. 00 172200. 00 140. 00 172200. 00
41 160. 00 105600. 00 140. 00 92400. 00 185. 00 122100. 00
42 100. 00 600. 00 400. 00 2400. 00 90. 00 540. 00
43 25. 00 700. 00 60. 00 1680. 00 45. 00 1260. 00
44 25. 00 575. 00 60. 00 1380. 00 45. 00 1035. 00
45 2,500. 00 12500. 00 2,500. 00 12500. 00 115. 00 575. 00
46 750. 00 459750. 00 435. 00 266655. 00 425. 00 260525. 00
47 1, 270. 00 695960. 00 1, 599. 00 876252. 00 900. 00 493200. 00
48 3, 200. 00 12800. 00 1, 750. 00 7000. 00 1, 900. 00 7600. 00
49 2,500. 00 5250. 00 1, 800. 00 3780. 00 1, 600. 00 3360. 00
50 150. 00 2700. 00 110. 00 1980. 00 225.00 4050. 00
51 150. 00 900. 00 100. 00 600. 00 270. 00 1620. 00
52 2.20 410432. 00 2.00 373120. 00 2.75 513040. 00
53 75. 00 9750. 00 35. 00 4550. 00 65. 00 8450. 00
54 500. 00 19500. 00 350. 00 13650. 00 380. 00 14820. 00
55 600. 00 15000. 00 400. 00 10000. 00 420. 00 10500. 00
56 2, 000. 00 4800. 00 1, 200. 00 2880. 00 1, 700. 00 4080. 00
57 500. 00 1000. 00 1, 200. 00 2400. 00 400. 00 800. 00
58 150. 00 30000. 00 200. 00 40000. 00 175. 00 35000. 00
59 1, 000. 00 165000. 00 1, 000. 00 165000. 00 800. 00 132000. 00
60 2.00 1500. 00 25. 00 18750. 00 3.00 2250. 00
61 5.00 1100. 00 10. 00 2200. 00 7.00 1540. 00
62 150. 00 1200. 00 31. 00 248. 00 80. 00 640. 00
63 100. 00 27000. 00 83. 00 22410. 00 86. 00 23220. 00
64 3, 000. 00 6000. 00 3, 000. 00 6000. 00 2,300. 00 4600. 00
65 1, 000. 00 5000. 00 750. 00 3750. 00 805. 00 4025. 00
66 2,500. 00 5000. 00 2,750. 00 5500. 00 3, 500. 00 7000. 00
67 250. 00 95000. 00 230. 00 87400. 00 300. 00 114000. 00
68 225.00 75150. 00 250. 00 83500. 00 205. 00 68470. 00
69 50. 00 2750. 00 90. 00 4950. 00 60. 00 3300. 00
70 1.00 5210. 00 1.50 7815. 00 2.00 10420. 00
71 3. 00 600. 00 6. 50 1300. 00 18. 00 3600. 00
72 2.00 5320. 00 4.50 11970. 00 6. 00 15960. 00
73 4.00 4440. 00 7.50 8325. 00 9. 00 9990. 00
74 5. 00 2250. 00 11.00 4950. 00 7.00 3150. 00
75 30, 000. 00 30000. 00 30, 000. 00 30000. 00 54, 000. 00 54000. 00
76 50, 000. 00 50000. 00 50, 000. 00 50000. 00 25, 000. 00 25000. 00
77 55, 000. 00 55000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00
78 440, 000. 00 440000. 00 475, 000. 00 475000. 00 375, 000. 00 375000. 00
TOT 4,462, 397.00 4,799, 909. 00 3, 480, 053. 00




